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To: Date
Dist Co Rte P/M (K/P)

Attention: EA
Project Description

Subject: Right of Way Data Alternate No.

This Alternate meets the criteria for a Design/Build project: Yes No 

1. Right of Way Cost Estimate: To be entered into PMCS COST RW1-5 Screens.

Current Value
Future Use

Escalation
Rate

Escalated
Value

A. Total Acquisition Cost $ 1A1
Acquisition, including Excess Lands,
Damages, and Goodwill. $ 1A2 1A3 % $ 1A4

Project Permit Fees. $ 1A5

B. Utility Relocation (State Share) $ 1B1 1B2 % $ 1B3

C. Relocation Assistance $ 1C1 1C2 % $ 1C3

D. Clearance/Demolition $ 1D1 1D2 % $ 1D3

E. Title and Escrow $ 1E1 1E2 % $ 1E3

F. Total Estimated Cost $ 1F1 $ 1F2

G. Construction Contract Work $ 1G (These are construction costs that are
to be included in the projects PS&E.)

2. Current Date of Right of Way Certification 2

3. Parcel Data: To be entered into PMCS EVNT RW Screen.

Type     3A Dual/Appr     3C Utilities     3D RR Involvements     3E
X U4-1 None
A -2 C&M Agrmt
B -3 Svc Contract
C -4 Design
D U5-7 Const.
E XXXX -8 Lic/RE/Clauses
F XXXX -9

Misc. R/W Work
Total 3B RAP Displ 3F

Clear/Demo 3G
Const Permits 3H
Condemnation 3I

Areas:     R/W No. Excess Parcels Excess
Entered PMCS Screens ___/ ___/ ___ by
Entered AGRE Screen     (Railroad data only) ___/ ___/ ___ by
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4. Are there any major items of construction contract work? Yes No (If “Yes,” explain.)

5. Provide a general description of the right of way and excess lands required (zoning, use, major improvements,
critical or sensitive parcels, etc.). No right of way required. 

6. Is there an effect on assessed valuation? Yes Not Significant No (If “Yes,” explain.)

7. Are utility facilities or rights of way affected?
Yes No (If “Yes,” attach Utility Information Sheet, Exhibit 4-EX-5.)
The following checked items may seriously impact lead time for utility relocation:

 Longitudinal policy conflict(s)
 Environmental concerns impacting acquisition of potential easements
 Power lines operating in excess of 50 KV and substations

(See attached Exhibit 4-EX-5 for explanation.)

8. Are Railroad facilities or rights of way affected?
Yes No (If “Yes,” attach Railroad Information Sheet, Exhibit 4-EX-6.)
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9. Were any previously unidentified sites with hazardous waste and/or material found?
Yes None Evident (If “Yes,” attach memorandum per R/W Manual, Chapter 4, Section 4.01.10.00.)

10. Are RAP displacements required? Yes No (If “Yes,” provide the following information.)

No. of single family No. of business/nonprofit

No. of multi-family No. of farms

Based on Draft/Final Relocation Impact Statement/Study dated ____________________, it is anticipated that
sufficient replacement housing (will/will not) be available without Last Resort Housing.

11. Are there Material Borrow and/or Disposal Sites required? Yes No (If “Yes,” explain.)

12. Are there potential relinquishments and/or abandonments? Yes No (If “Yes,” explain.)

13. Are there any existing and/or potential airspace sites? Yes No (If “Yes,” explain.)
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14. Indicate the anticipated Right of Way schedule and lead time requirements. (Discuss if district proposes less than
PMCS lead time and/or if significant pressures for project advancement are anticipated.)

Based on the R/W requirements on Page 1 of this Data Sheet, R/W will require a lead time of __________ months
from the date regular appraisals can begin to project certification.

In any event, RW Maps will require __________ months from Final Maps to project certification.

15. Is it anticipated that Caltrans staff will perform all Right of Way work? Yes No (If “No,” discuss.)

Evaluation Prepared By:

Right of Way: Name Date

Railroad: Name Date

Utilities: Name Date

Recommended for Approval:

I have personally reviewed this Right of Way Data Sheet and all supporting information. I certify that the probable
Highest and Best Use, estimated values, escalation rates, and assumptions are reasonable and proper subject to the
limiting conditions set forth, and I find this Data Sheet complete and current.

District Division Chief/Regional Manager
Right of Way

Date
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Instructions for Completing the Right of Way Data Sheet

To provide complete and consistent data for input into Right of Way’s portion of PMCS, the Right of Way Data Sheet and
Right of Way Estimate Worksheet will be used.

The Right of Way Data Sheet has been designed to accomplish dual purposes: 1) function as an estimating form that is
incorporated into the Project Report/Environmental Document as appropriate, and 2) provide essential data for PMCS by
entry of Right of Way workload and cost estimates on the EVNT RW, COST RW1, and other PMCS screens for which
Right of Way is responsible.

Data required to complete Item 1 on the Right of Way Data Sheet is obtained from the totals of various columns on the
Right of Way Estimate Worksheet.

All sections of the Right of Way Data Sheet must be completed. If a section is not applicable, it should be so indicated.

The following instructions relate to completion of Right of Way Data Sheet Items 1, 2, and 3. The balance of the Right of
Way Data Sheet is self-explanatory.

Entry 1.A.1. - is the total Acquisition cost for the project alternative. It includes acquisition, including excess
lands, damages, goodwill, and project permit fees. It is the total of entries 1.A.4. and 1.A.5.

Entry 1.A.2., 3., and 4. - 1.A.2. is the grand total of Column 4 on the Right of Way Estimate Worksheet plus
contingency costs.
1.A.3. is the escalation rate for Acquisition activities.
1.A.4. is 1.A.2. escalated to the year of Right of Way Certification using escalation rate 1.A.3.

Entry 1.A.5. - is the grand total of Column 15 on the Right of Way Estimate Worksheet.

Entry 1.B.1., 2., and 3. - 1.B.1. is obtained from the Utility Information Sheet provided by the Utility Estimator plus
contingency costs.
1.B.2. is the escalation rate provided by the Utility Estimator.
1.B.3. is 1.B.1. escalated to the year of Right of Way Certification using escalation rate 1.B.2.

Entry 1.C.1., 2., and 3. - 1.C.1. is the total of Column 5 on the Right of Way Estimate Worksheet plus contingency
costs.
1.C.2. is the Relocation Assistance escalation rate.
1.C.3. is 1.C.1. escalated to the year of Right of Way Certification using escalation rate 1.C.2.

Entry 1.D.1., 2., and 3. - 1.D.1. is the total of Column 6 on the Right of Way Estimate Worksheet plus contingency
costs.
1.D.2. is the Clearance/Demolition escalation rate.
1.D.3. is 1.D.1. escalated to the year of Right of Way Certification using escalation rate 1.D.2.

Entry 1.E.1., 2., and 3. - 1.E.1. is the total of Column 11 on the Right of Way Estimate Worksheet.
1.E.2. is the Title and Escrow escalation rate.
1.E.3. is 1.E.2. escalated to the year of Right of Way Certification using escalation rate 1.E.2.
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Entry 1.F.1. and 2. - 1.F.1. is the total of the Current Value column of the Right of Way Data Sheet.
1.F.2. is the total of the Escalated Value column of the Right of Way Data Sheet, excluding
items 1A4 and 1A5.

Entry 1.G. - is the total of Column 10 on the Right of Way Estimate Worksheet. The total estimate for
Construction Contract Work is to be reported to Project Development and the Project
Manager to ensure inclusion in the projects PS&E.

Entry 2 - is the anticipated Right of Way Certification date.

Entry 3.A. - Each parcel is “typed” in Column 1 of the Right of Way Estimate Worksheet (see
Exhibit 4-EX-3 for definitions of each type). The total of each type is inserted on the
appropriate line.

Entry 3.B. - Total of all parcels in the estimate. Total should equal the sum of Items X through D in the
“Type” Column. Do not include a double count for dual appraisal parcels.

Entry 3.C. - Indicates the number of parcels per type that will require a dual appraisal. Refer to Right of
Way Manual, Chapter 7, Section 7.01.07.00, for a definition of parcels requiring a dual
appraisal.

Entry 3.D. - Utilities workload involvement obtained from the Utility Information Sheet is provided by the
Utility Estimator. Refer to Right of Way Manual, Chapter 13, Exhibit 13-EX-6, for definitions
of the various utility workload involvements.

Entry 3.E. - Railroad workload involvements obtained from the Railroad Information Sheet provided by
the Railroad Coordinator. Enter railroad data in both EVNT RW and AGRE Screens.
Note: Service Contracts are entered into for both Design and Construction services. Enter the
number of each in the appropriate location; the total of both is entered on the “Svc Contract”
line on the Data Sheet.

Entry 3.F. - Total RAP displacements. Amount is total of Column 7 on the Right of Way Estimate
Worksheet.

Entry 3.G. - Clearance/Demolition units. Amount is the total of Column 8 on the Right of Way Estimate
Worksheet.

Entry 3.H. - Construction Permits include material and disposal sites. Number is the total of Column 9 on
the Right of Way Estimate Worksheet.

Entry 3.I. - Condemnation Suits. Total number of condemnation suits anticipated in conjunction with the
project based on district experience.
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1. Name of utility companies involved in project:
          

2. Types of facilities and agreements required:
          

3. Is any facility a longitudinal encroachment in existing or proposed access controlled right of way? Explain.
          

Disposition of longitudinal encroachment(s):
 Relocation required.
 Exception to policy needed.
 Other. Explain.

          

4. Additional information concerning utility involvements on this project, i.e., long lead time materials, growing or
species seasons, customer service seasons (no transmission tower relocations in summer).
          

5. PMCS Input Information
Total estimated cost of State’s obligation for utility relocation on this project:
$           

Note: Total estimated cost to include any Department obligation to relocate longitudinal encroachments
in access controlled right of way and acquire any necessary utility easements.

Utility Involvements
U4-1           U5-7           

-2           -8           
-3           -9           
-4           

Prepared By:

                    
Right of Way Utility Estimator Date


